STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 14

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

12/ 15/ 05
07-4Gr004
07-LA-39-22.5

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

495, 700.

598, 999.

679, 676.

823, 863.

BI D

SUMMARY

IN LOS ANGELES COUNTY AT ANGELES
NATI ONAL FOREST AT 0.5 KM NORTH OF
PEJSA CANYON BRI DGE

RECONSTRUCT WASHED QUT CULVERT

HA22 637, 000

478, 677. 60

Bl DDER | D

00 3

00 4

00 2

00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

17,022. 40

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 16/ 05
CONTRACT CCODE 'D '
19 CONTRACT | TEMS

FEDERAL AID NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

SUPERI OR GUNI TE

12306 VAN NUYS BLVD
LAKEVI EW TERRACE CA 91342

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

951 674-7352
00720483
951 674-7495

714 538-5156
00743775
714 538-5157

818 896-9199
00370034
818 896- 6699

951 686-2512
00723018
951 686-3845

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

225
EST 3.56

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-4Gr004 Bl D245

07-LA-39-22 PAGE 2

12/ 15/ 05 12/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY MVETAL BEAM GUARD RAI L AND FENCI NG
I NDUSTRY CA
BEADOR AND SCON | TEM 5 (PARTI AL)
CORONA CA
PACI FI C RESTORATI ON GROUP I TEM5 8 THRU 13

CORONA CA



07-4Gr004 Bl D245

07-LA-39-22 PAGE 3

12/ 15/ 05 12/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE I TEMS 6, 16 AND 17 ( PARTI AL)
I NDUSTRY CA
J M STEEL I NC | TEM 15 ( PARTI AL)
VI CTORVI LLE CA
PACI FI C RESTORATI ON GROUP I TEMS 8 THRU 13 ( PARTI AL)
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE METAL BEAM GUARD RAI L AND FLARED SECTI ON

SUN VALLEY CA 91353

ECOLOG C | NC PLANTI NG
TEMECULA CA 92589

EXTREME VELDI NG REBAR VEELDI NG
NUEVO CA 92567

R E M ENG NEERI NG STORM WATER POLLUTI ON CONTROL PROCRAM AND REBAR ( PORTI ON)
PASADENA CA 91104

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L
SUN VALLEY CA

DRAVES PI PLI NE I NVENT PAVI NG
BONSALL CA 92003
CONTI NUED ON NEXT PAGE



07-4Gr004
07-LA-39-22
12/ 15/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
12/ 16/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PACI FI C RESTORATI ON GROUP | NC
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

H GHWAY PLANTI NG

STRI PI NG



07-4Gr004 Bl D245

07-LA-39-22 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
12/ 15/ 05 12/ 16/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 200 50. 00 10, 000. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 7,500. 00 7,500. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 11, 000. 00 11, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 500. 00 7, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 104, 838. 00 104, 838. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 86 65. 00 5, 590. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 9, 000. 00 9, 000. 00
8 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 8, 500. 00 8, 500. 00
9 (S) 200002 ROADSI DE CLEARI NG LS LUWVP SUM 2, 000. 00 2, 000. 00
10 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 26 85. 00 2,210.00
11 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 1 1, 100. 00 1,100. 00
12 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQL) KG 3.2 650. 00 2,080. 00
13 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 8, 500. 00 8, 500. 00
14 (F) 037924 STRUCTURAL CONCRETE (| NVERT PAVI NG VB 270 700. 00 189, 000. 00
15 (SF) 037925 BAR REI NFORCI NG STEEL (| NVERT PAVI NG KG 12, 752 4.25 54, 196. 00
16 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGOST) M 63 230. 00 14, 490. 00
17 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 500. 00 7, 000. 00
18 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 183 12. 00 2,196. 00
19 999990 MOBI LI ZATI ON LS LUWVP SUM 49, 000. 00 49, 000. 00

TOTAL 495, 700. 00



07-4Gr004 Bl D245
07-LA-39-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 15/ 05 12/ 16/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 35. 00 7000. 00 24. 00 4800. 00 25. 00 5000. 00

2 500. 00 500. 00 7, 500. 00 7500. 00 3, 000. 00 3000. 00

3 4, 000. 00 4000. 00 8, 500. 00 8500. 00 15, 000. 00 15000. 00

4 25, 000. 00 25000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00

5 85, 000. 00 85000. 00 35, 000. 00 35000. 00 15, 000. 00 15000. 00

6 75. 00 6450. 00 67. 00 5762. 00 70. 00 6020. 00

7 9, 000. 00 9000. 00 9, 000. 00 9000. 00 15, 000. 00 15000. 00

8 9, 100. 00 9100. 00 10, 000. 00 10000. 00 18, 000. 00 18000. 00

9 1, 350. 00 1350. 00 2, 000. 00 2000. 00 8, 000. 00 8000. 00

10 100. 00 2600. 00 110. 00 2860. 00 250. 00 6500. 00

11 1, 250. 00 1250. 00 2, 000. 00 2000. 00 1, 800. 00 1800. 00

12 700. 00 2240. 00 600. 00 1920. 00 400. 00 1280. 00

13 9, 261. 00 9261. 00 15, 000. 00 15000. 00 12, 500. 00 12500. 00

14 800. 00 216000. 00 800. 00 216000. 00 1, 800. 00 486000. 00

15 11.00 140272. 00 11.50 146648. 00 9. 00 114768. 00

16 210. 00 13230. 00 230. 00 14490. 00 250. 00 15750. 00

17 3, 190. 00 6380. 00 3, 500. 00 7000. 00 3, 750. 00 7500. 00

18 2.00 366. 00 12. 00 2196. 00 15. 00 2745. 00

19 60, 000. 00 60000. 00 186, 000. 00 186000. 00 85, 000. 00 85000. 00

TOT 598, 999. 00 679, 676. 00 823, 863. 00




